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The Scope is organized into the following tasks:
• Task 1. Project Coordination
• Task 2. Data Collection and Research
• Task 3. Alternatives Development and Evaluation
• Task 4. Documentation

Task 1 | Project Coordination
Objective: This task defines the study development and stakeholder/community involvement process.
Coordination Meetings
Advisory Committee Meetings
	• Study Kick-off.
.	• Development of Preliminary Alternatives. 
	• Evaluation of Alternatives. 




Task 2 | Data Collection and Research
	Objective: 
	Existing Multimodal Accommodations and Services
	Plans, Reports, and Studies
	Aerial Orthophotos
	Digital GIS/CADD Data
	Other Data
	Site Visits
Task 3 | Alternatives Development and Evaluation
	Objective: 
	Conceptual Design Parameters
	Preliminary Alternatives Development and Assessment
	Conceptual Cost Estimating
Task 4 | Documentation
	Objective: 
	Draft Report
	Final Report
